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PROJECT SPECIAL PROVISIONS

STRUCTURE
B-1019 ANSON COUNTY
TEMPORARY RAILROAD SHORING (SPECIAL)

1.0 GENERAL

Provide temporary railroad shoring for bent indicated in the plans in accordance with the
Standard Specifications and this Special Provision.

2.0 ALTERNATE DESIGN AND PLANS

The submittal of an alternate design and plans for excavation and shoring is permitted in
lieu of the excavation and shoring detailed on the plans. Have the alternate design
computations and plans sealed by a North Carolina Registered Professional Engineer and
submit them for review, comments and acceptance. After the appropriate State agency
accepts them, they are submitted by the State agency to the Railroad for review, comments
and acceptance. Allow a minimum of 30 days for the Railroad’s review. Do not begin
excavation at the excavation site or sites in question until the Engineer confirms that both
the State and Railroad accept the alternate design and plans. No extension of intermediate
completion dates and/or final completion dates will be allowed due to delays in review of
alternate excavation and shoring design and plans.

3.0 BASIS OF PAYMENT

Payment for the temporary railroad shoring shall be included in the bid price for “Removal
of Existing Structures at Station ”. Such lump sum price will be full
compensation for all materials, equipment, tools, labor, and incidentals necessary to
complete the work.

FALSEWORK AND FORMS OVER OR ADJACENT TO TRAFFIC (10-12-01)

This Special Provision applies in addition to Article 420-3 of the Standard Specifications.

This Special Provision covers falsework or forms including metal stay-in-place forms and
precast concrete deck panels erected over vehicular, pedestrian or railroad traffic, or vessel
traffic on navigable waterways. It also covers falsework and forms for those parts of a
substructure unit constructed within 20 ft. (6 m) of the edge of a travelway or railroad track and
more than 25 ft. (7.6 m) above the ground line at the time of substructure construction.
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1.0

2.0

3.0

SUBMITTALS

Submit detailed drawings as required by the Standard Specifications or other Special
Provisions and one set of design calculations for falsework and forms for review and
acceptance before beginning construction of the falsework or forms. Have the drawings
and design calculations prepared, signed and sealed by a North Carolina Registered
Professional Engineer. These submittal requirements apply to all falsework and form
systems covered by this Special Provision.

DESIGN

Design falsework and forms for the combined effects of dead load and live load and with
appropriate safety factors in accordance with these Special Provisions and the respective
design codes of the materials used. Include the weight of concrete, reinforcing steel, forms
and falsework in the dead load. Live load includes the actual weight of any equipment the
falsework supports, applied as concentrated loads at the points of contact, and a uniform
load of not less than 20 Ibs/ft* (1.0 kPa) applied over the supported area. In addition, apply
a line load of 75 Ibs/ft (1.1 kN/m) along the outside edge of deck overhangs.

INSPECTION

Before the form or falsework system is loaded, inspect the erected falsework and forms and
submit a written statement certifying that the erected falsework system complies with the
accepted detailed drawings prepared by the Registered Professional Engineer. Submit a
separate certification for each span, unit, or bridge component. Any condition that does not
comply with the accepted drawings, or any other condition deemed unsatisfactory by the
Engineer, is cause for rejection until corrections are made.

4.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items will be full compensation for
the above work required for falsework or forms.

DRILLED PIERS (10-03-02)

1.0 GENERAL

A. Description

The work in this special provision governs the construction of Drilled Piers, also known
as "Drilled Shafts" and "Caissons". Drilled piers are a reinforced concrete section,
cast-in-place against in situ, undisturbed material. Drilled piers are a straight shaft type
and vertical. Construct drilled piers in accordance with the details and dimensions
shown on the plans and the requirements of this special provision.
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Work Experience

The Contractor/Subcontractor and the Contractor’s/Subcontractor’s superintendent
performing the work described in this special provision is required to have installed
drilled piers of both diameter and length similar to those shown on the plans and have a
minimum of five years experience with underwater concrete placement prior to the bid
date for this project. This work is performed under the supervision of the
Contractor’s/Subcontractor’s superintendent, who is knowledgeable and experienced in
the construction of drilled piers using casing and/or slurry. Use equipment that has the
capacity to undertake the work and is sufficient to complete the work within the
specified contract time. Furnish evidence of experience and expertise that the
Contractor/Subcontractor meets the following requirements.

To verify the ability to construct drilled piers for this project, submit a list containing a
description of at least two projects completed in the last five years on which those
responsible for the drilled pier construction have installed drilled piers of similar size as
shown in the plans and with similar excavation techniques anticipated for this project.
Include on the list of projects the names and phone numbers of the project owner’s
representatives who can verify the Contractor/Subcontractor’s participation on the
project.

Construction Sequence Plan

Develop and submit a drilled pier construction sequence plan for all the drilled piers for
review and acceptance 30 days prior to beginning construction of the drilled piers.
Provide detailed project specific information in the drilled pier construction sequence
plan including:

1. Work experience in accordance with Section 1.0, Item B.

2. List and size of proposed equipment including: cranes, kelly bars, drill rigs,
vibratory hammers, augers, core barrels, cleanout buckets, airlifts and/or
submersible pumps, tremies and/or concrete pumps, casing (diameters, thicknesses
and lengths), desanding equipment (for slurry construction), etc.

3. Details of the sequence of drilled pier construction, including the order of drilled
pier construction.

4. Details of pier excavation methods.
5. Details of proposed methods to clean the pier excavation bottom.

6. Details of reinforcement placement including support and method to center in the
excavation.
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7. Details of concrete placement including proposed operational procedures for the
concrete tremie or pump; including initial placement, how the tremie or pump is
raised during concrete placement and what type of discharge control is proposed to
prevent concrete contamination when the tremie or pump is initially placed in the
excavation.

8. Details of casing installation and temporary casing removal including order of
telescoped casing removal.

9. Required submittals for concrete mix designs.

10. Details of the slurry to be used (if applicable), including: product information,
manufacturers mixing instructions, slurry equipment information and how the
Contractor proposes to use the slurry. Also, submit a written approval from the
bentonite supplier that the water to be used is acceptable.

11. Details on the handling of drilling spoils and slurry overflow including
environmental control procedures used to prevent the loss of concrete, slurry and
spoils.

12. Details of how the level of slurry is maintained above the highest piezometric
pressure head (if applicable).

13. Other information shown in the plans or requested by the Engineer.

The Engineer reviews the drilled pier construction sequence plan for conformance with
the plans, specifications and special provisions. Within 15 days of receiving the plan,
the Engineer notifies the Contractor of any additional information required and/or
changes that are necessary to satisfy the plans, specifications and special provisions.
Submit changes for re-evaluation of any unsatisfactory part of the construction
sequence plan that is rejected. The Engineer responds to the Contractor within 7 days
after receiving the proposed changes.

If any changes in procedure are made during the construction of the drilled piers,
inform the Engineer in writing and await approval of the proposed modifications prior
to the construction of the remaining drilled piers.

Preconstruction Conference

After the drilled pier construction sequence plan is accepted but prior to beginning any
drilled pier work, schedule a drilled pier preconstruction conference with the drilling
superintendent, the Concrete Supplier, the Resident Engineer including the inspector,
the Area Bridge Construction Engineer and the Soils and Foundation Design Engineer
to discuss construction and inspection of the drilled piers.
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E. Definition of Rock

For the purposes of this special provision, “Rock” is defined as a continuous intact
natural material in which the penetration rate with a rock auger is less than 2 inches (50
mm) per 5minutes of drilling at full crowd force. This definition excludes
discontinuous loose natural materials such as boulders and man-made materials such as
concrete, steel, timber, etc.

F. Rock Socket

When required by a plan note, provide a minimum penetration into rock as directed by
the Engineer.

2.0 EXCAVATION

Perform the excavations required for the drilled piers to the dimensions and elevations
shown on the plans or otherwise required by the Engineer, including any miscellaneous
grading or excavation to install the drilled pier.

Excavate the drilled pier with a drill rig of adequate capacity. Use a rig that is capable of
drilling through soil and non-soil including rock, boulders, timbers, man-made objects and
any other materials encountered. Blasting is not permitted to advance the excavation.
Blasting for core removal is only permitted when approved by the Engineer. Use a drill rig
capable of drilling a minimum of 25% deeper than the deepest drilled pier shown in the
plans. Use drilling tools equipped with vents designed to stabilize the hydrostatic pressure
above and below the tool during extraction from the excavation. For drilled piers
constructed with slurry, monitor the rate at which the drilling tools are inserted and
extracted so as to minimize sidewall suction action in the excavation. Drilling below the
tip elevations shown on the plans is required if necessary to achieve adequate bearing.

Maintain a drilling log during the drilled pier excavation and provide it to the Engineer.
Include in the log information such as top and bottom elevation of each stratum
encountered, drilling tools used and drilling time in each stratum and material descriptions
of each soil and rock layer.

Drilling spoils consist of all material excavated including water removed from the
excavation either by pumping or with augers. Dispose of spoils, with the exception of
those containing slurry, as directed by the Engineer and in accordance with Section 802 of
the Standard Specifications.

Construct drilled piers at the locations shown on the plans and within the tolerances
specified herein. If tolerances are exceeded, provide additional construction as approved
by the Engineer to bring the piers within the tolerances specified. Construct the drilled
piers such that the axis at the top of the piers is no more than 3 inches (75 mm) in any
direction from the position indicated in the plans. Build drilled piers within 1% of the
plumb deviation for the total length of the piers. Measure the plumbness of the drilled piers
by an accurate procedure, such as an inclinometer on the kelly bar or other approved
techniques. Unless a plan note requires the construction joint to be moved below the
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ground line, construct the finished top of pier elevation between 1 inch (25 mm) above and
3 inches (75 mm) below the top of pier elevation shown on the plans.

When drilling from a barge, use a fixed template that maintains shaft position and
alignment during all excavation and concrete placement operations. Floating templates
(attached to a barge) are not allowed unless approved by the Engineer.

Stabilize all drilled pier excavations with steel casing and/or bentonite slurry except, as
approved by the Engineer, the portions of the excavations in rock as defined by Section 1.0,
Item E. Stabilize excavations at all times from the beginning of drilling through concrete
placement. Provide casing or slurry in rock if unstable material is anticipated or
encountered during drilling. When slurry is used, a partially excavated pier is subject to the
time requirements in Section 2.0, Item C, Number 1. When slurry is not used, do not leave
a partially excavated pier open overnight unless the excavation is cased to rock.

If the tip of the drilled pier excavation is in rock as defined by Section 1.0, Item E, dewater
the excavation to the satisfaction of the Engineer. The minimum diameter of the drilled
pier excavation in rock is 2 inches (50 mm) less than the design drilled pier diameter shown
on the plans.

If electing to remove a casing and substitute a larger diameter or longer casing through
unstable or caving material, either backfill the excavation or stabilize it with a bentonite
slurry prior to removing the casing to be replaced. Use other methods, as approved by the
Engineer, to control the stability of the excavation during casing replacement.

A. Permanent Steel Casing

Use permanent steel casings as directed by the Engineer and/or a note on the plans.
Use permanent casings that are clean smooth non-corrugated watertight steel of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Provide permanent casing steel conforming to ASTM A252,
Grade 2. The minimum wall thickness of the permanent steel casing depends on the
casing diameter and the following requirements.

CASING WALL THICKNESS
Casing Diameter Minimum Wall Thickness
Less than 42 inches (1066 mm) 3/8 inch (9 mm)
42 inches (1066 mm) to 78 inches (1982 mm) 1/2 inch (12 mm)
Greater than 78 inches (1982 mm) 5/8 inch (16 mm)

Provide permanent casings with an outside diameter not less than specified size of the
drilled pier. If approved by the Engineer, a permanent casing larger in diameter than
the drilled pier design diameter is permitted. No payment will be made for additional
construction materials or other costs associated with a request for a larger casing
diameter. Extend the permanent casings from the top of pier elevation or top of
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permanent casing elevation if shown on the plans to a depth not greater than the
permanent casing tip elevation shown on the plans. If electing to extend the permanent
steel casing below the permanent casing tip elevation, get prior approval from the
Engineer and provide additional drilled pier length if required. No payment will be
made for the additional drilled pier length and casing unless the previously approved
extension is necessary for dewatering purposes. Place all permanent casings in contact
with undisturbed material. Install permanent casing in one continuous unit. If splices
are necessary for the casing, use an approved method of splicing. Splices are
considered incidental and no additional compensation will be allowed if approved.

Remove any portion of the permanent steel casing that extends above the top of the
drilled pier after the drilled pier concrete has achieved a compressive strength of 4500
psi (31.0 MPa). The cost of casing removal will be considered incidental to the cost of
the permanent steel casing.

Temporary Steel Casing

Provide temporary casing to stabilize drilled pier excavations, protect personnel and
prevent caving or sloughing, that is clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill.

Use temporary steel casings with an outside diameter not less than the specified size of
the piers, except for casing to protect inspection personnel. Temporary steel casings are
subjected to the same minimum wall thickness requirement as permanent steel casings
as shown in Section 2.0, Item A.

Temporary steel casings that become bound or fouled during pier construction and
cannot be practically removed constitute a defect in the drilled pier. Improve such
defective shafts to the satisfaction of the Engineer by removing the shaft concrete and
extending the shaft deeper, providing a replacement shaft, or other acceptable means.
Complete all corrective measures including redesign as a result of defective shafts to
the satisfaction of the Engineer without additional compensation or an extension of the
completion date of the project.

Slurry

When slurry use is not noted on the plans, slurry construction is an option.

Use slurry composed of bentonite having a mineral grain size that remains in
suspension and sufficient viscosity and gel characteristics to transport excavated
material to a suitable screening system to minimize or eliminate bottom sedimentation.
Provide material used to make the suspension with a percentage and specific gravity
sufficient to maintain the stability of the excavation and allow for proper concrete
placement.
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When slurry is used and permanent steel casing is not required, use temporary casing a
minimum of 10 feet (3 m) long at the top of the excavation. Maintain the top of the
temporary casing a minimum of 1 foot (300 mm) above the ground surface surrounding
the casing. This temporary casing is also subject to the minimum wall thickness as
required for permanent steel casing as shown in Section 2.0, Item A.

Maintain the slurry in the pier excavation at a level not less than 5 feet (1.5 m) or the
drilled pier diameter (whichever is greater) above the highest piezometric pressure head
along the depth of the pier. It is anticipated that the highest piezometric pressure head
is the static water elevation or the groundwater elevation. However, the Contractor is
responsible for determining the highest piezometric pressure head. The use of steel
casing to maintain the required slurry level is permitted; however, in accordance with
the basis of payment for permanent steel casing, no payment will be made for casing
that is cut off. If the slurry level in the excavation suddenly changes or cannot be
practically maintained, or the slurry construction method does not produce the desired
result, stop the pier construction until an alternate construction procedure is approved
by the Engineer.

Thoroughly premix the bentonite slurry with clean, fresh water. Have a sample of the
water used on the project tested by an independent laboratory, at no additional cost to
the Department, to verify that it is suitable for use with the bentonite slurry. Submit
written approval from the bentonite supplier that the water to be used is acceptable.
Allow 24 hours for hydration of the slurry, prior to introduction into the pier
excavation. Slurry tanks of adequate capacity are required for slurry circulation,
storage and treatment. Excavated slurry pits are not allowed in lieu of slurry tanks
without prior approval from the Engineer. Take all steps necessary to prevent the slurry
from “setting up” in the drilled pier. Such methods include, but are not limited to:
agitation, circulation and/or adjusting the properties of the slurry. Provide desanding
equipment as necessary to achieve a slurry sand content of 2% or less by volume prior
to placement of the reinforcement steel.

1. Time

Adjust the excavation operations so that the maximum time the slurry is in contact
with the sidewalls of the uncased portions of the drilled pier excavation (from time
of drilling to completing concrete placement) does not exceed 24 hours. Also,
agitate the slurry in the drilled pier excavations a minimum of every 4 hours. Do
not allow an excavated slurry shaft below the steel casing to go unagitated
overnight. Do not work on more than two drilled piers per drill rig below the steel
casing at any time.
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If the 24 hour time limit is exceeded, overream the drilled pier excavation beneath
the steel casing a minimum of 1 inch (25 mm) and a maximum of 3 inches (75
mm), or as required by the Engineer, prior to performing other operations in the
excavation. Overream with a grooving tool, overreaming bucket or other approved
equipment at a minimum spacing of 12 inches (300 mm). The Contractor bears all
costs associated with both overreaming and additional shaft concrete placement at
no additional cost to the Department.

If concrete placement is not completed within three days of beginning drilling,
enlarge the design drilled pier diameter by a minimum of 6 inches (150 mm), or as
required by the Engineer, the entire length of the pier at no additional cost to the
Department. Enlarging the drilled pier includes replacing the steel casing with steel
casing the same size to which the drilled pier is enlarged at no additional cost to the
Department.

. Sampling

Take all slurry samples using an approved sampling tool. Test slurry samples to
determine density, viscosity and pH to establish an acceptable working pattern
during slurry use. Test a minimum of four samples during each 8 hours of slurry
use for each drilled pier. Take the first sample for the first 8 hours from the slurry
tank prior to introduction into the pier excavation. Take the remaining samples
from the bottom of the drilled pier excavation. When the test results are acceptable
and consistent, a decrease in the testing frequency to one sample per 4 hours of
slurry use is permitted.

Prior to placing the reinforcing steel in any drilled pier excavation, extract slurry
samples from the bottom of each pier excavation and at intervals not exceeding
10 feet (3 m) up the pier, until two consecutive samples produce acceptable values
for density, viscosity, pH and sand content.
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Have a qualified Engineer or technician, approved by the Engineer, conduct control
tests to determine density, viscosity and pH. Use suitable apparatus for the control
tests. The following table shows the acceptable range of values for those physical
properties:

BENTONITE SLURRY
Sodium Montmorillonite (Commercial Bentonite)
Acceptable Range of Values

Property At Time of Slurry | In Hole at Time of Test

(units) Introduction Drilling Method
Density, pcf 64.3 - 69.1* 64.3 — 75.0* .
(kg/m’) (1030-1107%) (1030-1201%) | Density Balance
Viscosity,
sec./quart 28 —45 28 —45 Marsh Cone
(sec./0.95 liters)

B B pH paper

pH 811 811 pH meter

* Increase the density by 2 pef (32 kg/m?) in saltwater.

Notes:
1. Perform tests when the slurry temperature is above 40°F (4.4°C).

2. The maximum sand content is 2% by volume at any point in the borehole
prior to placement of the reinforcement steel as determined by the American
Petroleum Institute sand content base.

3. When field conditions warrant, an adjustment to the limits and test methods in
the above table is permitted only after a successful test hole demonstration.
Obtain the Engineer’s written approval before use.

When any slurry samples are found to be unacceptable, take whatever action is
necessary to bring the bentonite slurry within specification requirements. Do not
place reinforcement steel until resampling and testing produce acceptable results.

Generate reports of all tests required above, have them signed by an authorized
representative, and submit them to the Engineer upon completion of each drilled
pier. Representatives of the Department reserve the right to perform comparison
tests as determined necessary during bentonite slurry operations.

10
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3.0

4.0

4. Slurry Disposal

Comply with all applicable local, state and federal regulations, as well as with the
environmental permits of the project when disposing of excavated materials
contaminated with slurry. Keep all excavated materials, spoils from the desanding
unit and slurry out of the water and contain them at all times. The cost of the
containment, removal and disposal of excavated materials contaminated with slurry,
as well as the slurry itself, is incidental to the cost of constructing the drilled piers.

CLEANING

Excavate the bottom of the drilled pier to a level plane or stepped with a maximum step
height of 12 inches (300 mm). Regardless of construction methods used, clean the bottom
of the excavation of loose material using a technique approved by the Engineer. When the
drilled pier excavation can not be dewatered and is not hand cleaned, clean the bottom of
the excavation with a cleanout bucket and an airlift or submersible pump.

INSPECTION METHODS AND REQUIREMENTS

After the drilled pier excavation is complete and immediately prior to placement of the
reinforcing steel and concrete, demonstrate the proper condition of the drilled pier
excavation to the Engineer for verification. Provide bosun chairs, gas meters, safety
equipment, lights, mirrors, weighted tape measures, steel probes, personnel and all
assistance required for the Engineer to inspect the drilled pier excavations.

A. Bearing Capacity

One or more of the following tests are used to verify the conditions and continuity of
the bearing material prior to placement of the reinforcing steel. If the required tip
bearing capacity is not satisfied, then increase the drilled pier length as determined by
the Engineer. Payment for the additional length of the drilled pier to achieve adequate
bearing will be made per the drilled pier pay items.

1. Visual Inspection

The tip bearing of the drilled pier excavation is inspected either by entering the
excavation or visually from the top of the excavation as directed by the Engineer.

2. Test Hole

If the tip of the drilled pier excavation is in rock as defined by Section 1.0, Item E,
drill one or more 1% inch (38 mm) diameter test holes in each drilled pier to a depth
at least 6 feet (1.83 m) below the tip elevation.

11
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3. Standard Penetration Test (SPT)

When noted on the plans that a SPT is required, drive a split barrel sampler a
minimum of 18 inches (450 mm) below the drilled pier tip elevation or to refusal in
accordance with ASTM D1586. Complete the SPT using NW rods through casing
or another stabilizing method as approved by the Engineer. Extend the SPT rods
from the top of the drilled pier excavation to the drilled pier tip elevation. Firmly
support the SPT casing at the top of the drilled pier excavation and rest it on the
bottom of the excavation. Conduct the SPT a minimum of 12 inches (300 mm)
away from the sidewalls of the excavation and be sure not to scrape the sidewalls of
the excavation while inserting or withdrawing the SPT equipment. Have the SPT
device on-site prior to reaching the drilled pier tip elevation. Report the number of
blows needed to drive the split barrel sampler and a description of the recovered
soil sample to the Engineer. The Engineer determines the number of blows
required for bearing.

B. Bottom Cleanliness

One or more of the following inspection procedures are used to check the cleanliness of
the pier excavation bottom prior to placement of the reinforcement steel and concrete.

The pier excavation bottom is considered clean if a minimum of 50% of the bottom
area has less than 2 inch (13 mm) of sediment and no portion of the bottom area has
more than 172 inches (38 mm) of sediment as determined by the Engineer.

1. Visual Inspection

The cleanliness of the drilled pier excavation bottom is observed either by entering
the excavation or from the top of the excavation as directed by the Engineer.

. Steel Probe

If the excavation is not dewatered or if the Engineer requires it, lower a steel probe
to the bottom of the drilled pier excavation to ensure that cleaning has been
satisfactorily completed. Supply a steel probe that is 2 feet (0.6 m) long with a flat
tip on the sounding end, weighs approximately 9 pounds (#10 rebar) (4 kg, #32
rebar) and is suspended from the opposite end with a non-stretch cable.

. Shaft Inspection Device (SID)

When noted on the plans, the SID is used to take sediment measurements and
observe the bottom conditions of the drilled pier excavation at a minimum of five
locations selected by the Engineer. The SID is a remotely operated camera capable
of observing bottom conditions and measuring sediment underwater and slurry.
Each SID inspection (including all 5 locations) takes approximately 1 hour after the
equipment has been set up. The Engineer provides the SID and the personnel to
operate the device. Notify the Engineer a minimum of 2 days prior to beginning the
drilled pier excavation so the Engineer can arrange for the transportation of the SID

12
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to the site and the personnel to perform the inspections. SID inspections are
required until the cleanliness of the drilled pier excavation bottom is acceptable in
accordance with Section 4.0, Item B of this special provision. Do not conduct
operations that interfere with the SID inspections as directed by the Engineer.
Remove all cleaning and drilling equipment from the drilled pier excavation during
any SID inspection. Provide a working area large enough for the SID equipment,
within the reach of the cabling supplied, and within clear sight distance of the
drilled pier excavation, as directed by the Engineer. Assist the Engineer in the
transportation and handling of the SID and all the associated equipment and in
supporting the electric hoist and/or hoisting tripod for the SID, as directed by the
Engineer. Provide a safe and secure storage area for the SID and all the associated
equipment while it is located unattended on the project site. If any of the SID
equipment is damaged, lost or stolen due to the Contractor’s negligence, then
replace the equipment at no additional cost to the Department. Provide replacement
equipment that exactly matches the damaged, lost or stolen equipment as directed
by -the Engineer. All costs involved with the initial SID inspection of each drilled
pier excavation will be made per the SID pay item. No additional payment will be
made for subsequent or repeated SID inspections of the same drilled pier
excavation. Claims against the Department for either lost time or actual expense of
any SID inspections that do not find the cleanliness of the drilled pier excavation
bottom in compliance with this special provision are not permitted.

5.0 REINFORCING STEEL

Completely assemble a cage of reinforcing steel, consisting of longitudinal and spiral bars
and place it in the drilled pier excavation as a unit immediately after the proper condition of
the excavation is demonstrated to the Engineer. When concrete placement does not follow
immediately after cage placement, remove the steel from the pier excavation unless the
Engineer directs otherwise. If the cage is removed, recheck pier excavation cleanliness in
accordance with this special provision prior to reinstallation of the cage.

If the drilled pier excavation is cased down to rock, immediate placement of the reinforcing
steel and the concrete is not required. If electing to delay placement of the reinforcing steel
and concrete due to the presence of rock, recheck the excavation for proper cleanliness
immediately prior to placement of the reinforcing steel.

A. Construction, Placement, Support and Alignment

If it is determined in the field that the drilled pier must be longer, adequate
reinforcement is required in the extended length as directed by the Engineer. Lift the
cage so racking and cage distortion does not occur. Keep the cage plumb during
concrete operations and casing extraction. Check the position of the cage before and
after placing the concrete. Position the splice length of the drilled pier cage so that the
column or footing has the minimum concrete cover shown on the plans.

13
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Securely cross-tie the vertical and spiral reinforcement at each intersection with double
wire. Support or hold down the cage so that the vertical displacement during concrete
placement and casing extraction does not exceed 6 inches (150 mm).

Bolsters, Blocks and Spacers

Do not set the cage on the bottom of the drilled pier excavation. Place plastic bolsters
under each vertical reinforcing bar. If required by the Engineer, provide concrete
blocks instead of plastic bolsters to limit rebar cage settlement. Place blocks under
each vertical rebar that have a 4 inch (100 mm) minimum diameter and that have a
depression to receive the vertical reinforcing bar. Ensure that the blocks are tall enough
to raise the rebar cage off the bottom of the drilled pier excavation a minimum of
3 inches (75 mm).

In order to ensure a minimum of 4 inches (100 mm) of concrete cover and achieve
concentric spacing of the cage within the pier, tie plastic spacer wheels, subject to the
Engineer’s approval, at five points around the cage perimeter. Use spacer wheels that
provide a minimum of 4 inches (100 mm) "blocking" from the outside face of the spiral
bars to the outermost surface of the drilled pier except in rock as defined by Section
1.0, Item E. Use spacer wheels in the rock zone that provide a minimum of 2 inches
(50 mm) “blocking”. Tie spacer wheels that snap together with wire and allow them to
rotate. Use spacer wheels that span at least two adjacent vertical bars. Start placing
spacer wheels at the bottom of the cage and continue up along its length at maximum
10 foot (3 m) intervals. At the Engineer’s direction, supply additional peripheral spacer
wheels and closer intervals if necessary.

6.0 CONCRETE

Begin concrete placement immediately after inserting reinforcing steel into the drilled pier
excavation. Prior to placing concrete, assure the Engineer that sufficient quantities of
concrete are available and that sufficient transportation is committed to the project to
deliver the concrete within the time frame set forth within this special provision.

A.

Concrete Mix

Provide the mix design for Drilled Pier Concrete for approval and, except as modified
herein, meeting the requirements of Section 1000 of the Standard Specifications.

Designate the concrete as Drilled Pier Concrete with a minimum compressive strength
of 4500 psi (31.0 MPa) at 28 days. Make certain the cementitious material content
complies with one of the following options:

e Provide a minimum cement content of 640 Ibs/yd’ (380 kg/m®) and a maximum
cement content of 800 lbs/yd® (475 kg/m®); however, if the alkali content of the
cement exceeds 0.4%, reduce the cement content by 20% and replace it with fly ash
at the rate of 1.2 1b (1.2 kg) of fly ash per 1b (kg) of cement removed.
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o If Type IP blended cement is used, use a minimum of 665 Ibs/yd® (395 kg/m?)
Type IP blended cement and a maximum of 833 lbs/yd® (494 kg/m®) Type IP
blended cement in the mix.

Limit the water-cementitious material ratio to a maximum of 0.45. Do not air-entrain
Drilled Pier Concrete.

Produce a workable mix so that vibrating or prodding is not required to consolidate the
concrete. When placing the concrete, make certain the slump is between 5 and 7 inches
(125 and 175 mm) for dry placement of concrete or 7 and 9 inches (175 and 225 mm)
for wet placement of concrete.

Use Type I or Type II cement or Type IP blended cement and either No. 67 or No. 78M
coarse aggregate in the mix. Use an approved water-reducer, water-reducing retarder,
high-range water-reducer, or high-range water-reducing retarder to facilitate placement
of the concrete if necessary. Do not use a stabilizing admixture as a retarder in Drilled
Pier Concrete without approval of the Engineer. Use admixtures that satisfy AASHTO
M194 and add them at the concrete plant when the mixing water is introduced into the
concrete. Redosing of admixtures is not permitted.

Place the concrete within 2 hours after introducing the mixing water. Ensure that the
concrete temperature at the time of placement is 90°F (32°C) or less.

1. Slump Loss Test

If any drilled pier concrete pour is greater than 40 yd®> (31 m®) per pier, provide a
slump loss test before beginning the drilled pier operation. The slump loss test
verifies that the drilled pier concrete maintains a slump of at least 4 inches (100
mm) a minimum of 4 hours after batching. Perform the test with a Division of
Highways representative present. @ Have the concrete producer notify the
Department at least 72 hours prior to the test.

Conduct the slump loss test as follows:

a. Batch the actual mix design at 9 inches (225 mm) initial slump and at the

highest concrete temperature expected on the job, but no less than 60°F
(15.5°C).

b. Batch at least 4 yd* (3 m®) in a mixer truck. Begin timing the test when the
mixing water is introduced into the mix.

c. After initial mixing, measure and record the slump, ambient temperature,
concrete temperature and percent air. Ensure all concrete properties are within
specifications. '

d. Mix the concrete intermittently at agitation speed for 30 seconds every
15 minutes.
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e. Measure and record the slump, ambient and concrete temperatures, and percent
air after every second 15 minute interval until the slump is 3% inches (90 mm).

Make certain the concrete maintains a minimum slump of 4 inches (100 mm)
4 hours after batching.

Once a mix design is accepted and the slump loss test is on file with the Materials
and Tests Unit, resubmit the design for subsequent projects without the slump loss
test.

Concrete Placement

Place concrete such that the drilled pier is a monolithic structure. Vibration is only
permitted, if needed, in the top 10 feet (3 m) of the drilled pier or as directed by the
Engineer. Remove any contaminated concrete from the top of the drilled pier and the
wasted concrete from the area surrounding the drilled pier. Contain all concrete that
spills over the permanent casing of the drilled pier.

Do not remove temporary casing until the level of concrete within the casing is in
excess of 10 feet (3 m) above the bottom of the casing being removed. Maintain the
concrete level at least 10 feet (3 m) above the bottom of innermost casing throughout
the entire casing extraction operation, except when concrete is at or above the top of
drilled pier elevation. Sustain a sufficient head of concrete above the bottom of casing
to overcome outside soil and water pressure. As the casing is withdrawn, exercise care
in maintaining an adequate level of concrete within the casing so that fluid trapped
behind the casing is displaced upward and discharged at the ground surface without
contaminating or displacing the drilled pier concrete. Exerting downward pressure,
hammering and/or vibrating the temporary casing is permitted to facilitate extraction.

After all the pumps have been removed from the excavation, the water inflow rate
determines the concrete placement procedure. If the inflow rate is less than 6 inches
(150 mm) per half hour, the concrete placement is considered dry. If the water inflow
rate is greater than 6 inches (150 mm) per half hour, the concrete placement is
considered wet.

Keep a record of the volume of concrete placed in each drilled pier excavation and
make it available to the Engineer. For drilled piers constructed with slurry or as
directed by the Engineer, record a graphical plot of the depth versus theoretical
concrete volume and actual measured concrete volume for each drilled pier and provide
it to the Engineer when finished placing concrete.

1. Dry Placement

Prior to placing concrete, make certain the drilled pier excavation is dry so the flow
of concrete completely around the reinforcing steel can be certified by visual
inspection. If the concrete free fall does not exceed 60 feet (18.3 m), placing the
concrete by a central drop method where the concrete is chuted directly down the
center of the excavation is permitted.
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For drilled piers exceeding 60 feet (18.3 m) in length, use a tremie or a pump to
place concrete as described in Section 6.0, Item B, Number 3. Support the tremie or
pump so that the concrete free fall is less than 60 feet (18.3 m) at all times.

. Wet Placement

Maintain a static water or slurry level in the excavation prior to placing concrete
underwater. When temporary casing is used as the method to stabilize the
excavation, place concrete only with a pump (no tremie).

Once the concrete in the excavation reaches the same elevation as the static water
level, placing concrete with the dry method is permitted. Before changing to the
dry method of concrete placement, remove the water above the concrete and clean
the concrete surface of all scum and sediment to expose clean, uncontaminated
concrete.

. Tremie and Pump

Place concrete with a tremie or a pump in accordance with the applicable parts of
Sections 420-6 and 420-8 of the Standard Specifications that concern tremie and/or
concrete pumping operations. Use a tremie consisting of a sectional tube a
minimum of 10 inches (254 mm) in diameter unless otherwise approved or directed
by the Engineer. Use a tremie tube or pump pipe made of steel with watertight
joints. Passing concrete through a hopper at the tube end or through side openings
as the tremie is retrieved during concrete placement is permitted. Use a discharge
control to prevent concrete contamination when the tremie tube or pump pipe is
initially placed in the excavation. Extend the tremie tube or pump pipe into the
concrete a minimum of 5 feet (1.5 m) at all times except when the concrete is
initially introduced into the pier excavation. If the tremie tube or pump pipe pulls
out of the concrete for any reason after the initial concrete is placed, restart concrete
placement with a steel capped tremie tube or pump pipe.

. Placement Time

Place concrete within the time frames specified in Table 1000-2 of the Standard
Specifications for Class AA concrete and this special provision. Never place
concrete so fast as to trap air, slurry, water, fluids, soil or any other deleterious
materials in the vicinity of the reinforcing steel and the annular zone between the
rebar cage and the excavation walls. Should a delay occur because of concrete
delivery or other factors, reduce the placement rate to maintain some movement of
the concrete. No more than 45 minutes is allowed between placements.
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7.0 SCHEDULING AND RESTRICTIONS

8.0

After the first drilled pier is successfully completed, do not make any significant changes in
construction methods, equipment or materials, unless approved by the Engineer.

If caving or sloughing occurs, compensation is not provided for additional concrete to fill
the resulting voids.

Within the first 16 hours after a drilled pier has achieved its initial concrete set (as
determined by the Engineer), do not drill adjacent piers, do not install adjacent piles, and
do not allow any equipment wheel loads or "excessive" vibrations to occur at any point
within a 20 foot (6 m) radius of the drilled pier.

In the event that the procedures described herein are performed unsatisfactorily, the
Engineer reserves the right to shut down the construction operations and/or reject the
drilled piers. If the integrity of a drilled pier is in question, use core drilling, sonic or other
approved methods at no additional cost to the Department and under the direction of the
Engineer. Dewater and backfill core drill holes with an approved high strength grout with
a minimum compressive strength of 4500 psi (31.0 MPa) as directed by the Engineer.
Remedial measures are directed by and require approval from the Engineer. No
compensation will be paid for losses or damage due to remedial work or any investigation
of drilled piers found defective or not in accordance with this special provision or the
construction plans.

NON-DESTRUCTIVE TESTING (NDT)

The Engineer furnishes the non-destructive testing (NDT) equipment. NDT requires the
attachment of an accelerometer to the top of the drilled pier. Measurements are made while
tapping the top of the drilled pier with a hammer. The Engineer furnishes the materials,
labor and equipment necessary for the installation of the accelerometer.

If the NDT instruments and supporting equipment are damaged due to the fault or
negligence of the Contractor, replace the damaged equipment at no additional cost to the
Department.

After installation, notify the Engineer that the drilled piers are ready to be tested. A drilled
pier is tested only after the concrete has been in place for 5 days and the concrete has
achieved a minimum compressive strength of 3000 psi (20.7 MPa). Grind four flat dry
areas on top of the drilled pier down to exposed aggregate with a grinder or some other
acceptable device. The Engineer selects the location of the four ground surfaces. Several
velocity records as a function of time are averaged at each test location. The NDT field
data is recorded with digital data acquisition equipment. Field testing is estimated to take
1 hour per drilled pier. Evaluation and interpretation of the field data requires 3 working
days after testing. Further construction above the drilled piers that were tested is not
allowed until the analysis of the NDT field data is complete.
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The Engineer determines the number of drilled piers to be tested with NDT. It is
anticipated that all drilled piers require testing. The cost of this work is included in the
contract unit price bid for the drilled pier pay items. No separate payment will be made.
Claims are not permitted for any delay incurred, including but not limited to the installation
of the instrumentation or the collection and analysis of the NDT data.

9.0 COMPENSATION

A. Method of Measurement

1. Drilled Piers in Soil

The quantity of “Drilled Piers in Soil” to be paid for will be the linear feet (meters)
of the drilled piers exclusive of the linear feet (meters) of “Drilled Piers Not in Soil”
computed from elevations and dimensions as shown on the plans or from revised
dimensions authorized by the Engineer. Drilled piers through air or water will be
paid for as “Drilled Piers in Soil”.

. Drilled Piers Not in Soil

The quantity of “Drilled Piers Not in Soil” to be paid for will be the linear feet
(meters) of drilled piers excavated in non-soil as determined by the Engineer. Non-
soil is defined as material that can not be cut with a rock auger and requires
excavation by coring, air tools, hand removal or other acceptable methods. Top of
non-soil elevation is that elevation where the rock auger penetration rate is less than
2 inches (50 mm) per 5 minutes of drilling at full crowd force and coring, air tools,
etc. are used to advance the excavation. For pay purposes, after non-soil is
encountered, earth seams, rock fragments and voids in the excavation less than
3 feet (0.9 m) in total length will be considered “Drilled Piers Not in Soil”. If the
non-soil is discontinuous, payment will revert to ‘“Drilled Piers in Soil” at the
elevation where non-soil is no longer encountered.

. Permanent Steel Casing

The quantity of “Permanent Steel Casing” to be paid for will be the linear feet
(meters) of permanent steel casing as directed and authorized to be used. The
length to be paid for will be measured along the permanent casing from the top of
the casing elevation or top of the pier elevation, whichever is lower, to the casing
tip elevation. Casing will be paid for only when permanent casing is authorized or
when the Engineer directs the Contractor to leave a casing in place that then
becomes a permanent part of the pier. No payment will be made for temporary
steel casings that become bound or fouled during pier construction and cannot be
practically removed.

19



B-1019

81

4. Shaft Inspection Device (SID)

The quantity of “SID Inspection” to be paid for will be per drilled pier as noted on
the plans and/or directed by the Engineer. SID inspections are performed until the
bottom cleanliness of the drilled pier excavation is acceptable by this special
provision; however, payment will only be made for the initial SID inspection of
each drilled pier excavation.

. Standard Penetration Test (SPT)

The quantity of “SPT Testing” to be paid for will be the actual number of SPT tests
performed as noted on the plans and/or directed by the Engineer.

B. Basis of Payment

1. Dirilled Piers in Soil

Payment will be made at the contract unit price per linear foot (meter) for “_____
Dia. Drilled Piers in Soil”. Such payment will include, but is not limited to,
furnishing all labor, tools, equipment, materials including concrete complete and in
place and all incidentals necessary to excavate the drilled piers and complete the
work as described in this special provision. No additional payment will be made for
slurry use. No additional payment will be made for any miscellaneous grading or
excavation to install the drilled pier. “Reinforcing Steel” and “Spiral Column
Reinforcing Steel” will be paid for separately and will not be part of this pay item.

. Dirilled Piers Not in Soil

Payment will be made at the contract unit price per linear foot (meter) for «“____
Dia. Drilled Piers Not in Soil”. Such payment will include, but is not limited to,
furnishing all labor, tools, equipment, materials including concrete complete and in
place and all incidentals necessary to excavate the drilled piers and complete the
work as described in this special provision. No additional payment will be made for
slurry use. No additional payment will be made for any miscellaneous grading or
excavation to install the drilled pier. “Reinforcing Steel” and “Spiral Column
Reinforcing Steel” will be paid for separately and will not be part of this pay item.

. Permanent Steel Casing

Payment will be made at the contract unit price per linear foot (meter) for
“Permanent Steel Casing for Dia. Drilled Pier”. Such payment will include,
but is not limited to, furnishing all material, labor, tools, equipment and all
incidentals necessary to install the casing in the pier excavation.
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4. Shaft Inspection Device (SID)

Payment for SID will be at the contract unit price per each for “SID Inspection”.
Such payment will include, but is not limited to, furnishing all materials, labor,
tools, equipment and all incidentals necessary to complete the SID inspection as
described in this special provision.

5. Standard Penetration Test (SPT)

Payment for SPT will be at the contract unit price per each for “SPT Testing”. Such
payment will include, but is not limited to, furnishing all materials, labor, tools,
equipment and all incidentals necessary to complete the SPT at each test location.

CROSSHOLE SONIC LOGGING (07-09-02)

1.0 GENERAL

Use the non-destructive testing method called Crosshole Sonic Logging (CSL) to verify the
integrity of the drilled pier and the quality of the concrete. The Engineer will determine the
number of CSL tests and which drilled piers will be CSL tested on this project. Drilled
piers are referred to as piers in this special provision.

The CSL test measures the time for an ultrasonic pulse to travel from a signal source in one
access tube to a receiver in another access tube. In uniform, good quality concrete, the
travel time between equidistant tubes should yield relatively consistent arrival times and
corresponds to a reasonable pulse velocity, signal amplitude and energy from the bottom to
the top of the pier. Longer travel times, decrease in pulse velocity, and lower
amplitude/energy signals indicate the presence of irregularities such as poor quality
concrete, voids, honeycombing, cracking and soil intrusions. The signal may be
completely lost by the receiver and CSL recording system for severe defects such as voids
and soil intrusions.

The CSL Consultant must have a minimum 3 years experience of CSL testing and have a
Registered North Carolina Professional Engineer supervising the testing and interpretation
of results. Submit the proposed CSL Consultant to the Engineer for approval 30 days
before beginning drilled pier construction. The following evidence of qualification needs
to be included, unless previously approved by the Department and no changes have
occurred since previous submittal:

e Written evidence of successful completion of CSL tests, brief descriptions and
reference’s phone numbers for three recent CSL projects.

o Personnel qualifications
o Equipment description

o Example report
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2.0

Make all necessary arrangements with the CSL Consultant to have the CSL tests
satisfactorily performed on the selected drilled piers and in accordance with this special
provision. The CSL Consultant must supply to the Contractor technical instruction and
guidance in preconstruction activities, and on-site technical assistance and guidance during
set up and performance of the CSL tests. Provide suitable access to the site and to the top
of piers to be tested. Follow instructions from the CSL Consultant unless the Engineer
directs otherwise.

Place CSL tubes in all drilled piers. Perform CSL testing only on drilled piers selected by
the Engineer a minimum 7 days after concrete placement and after concrete achieves a
minimum compressive strength of 3000 psi (20.7 MPa), but within 30 days after concrete
placement. After CSL test results have been reviewed and the Engineer has accepted the
drilled pier or approves grouting of the tubes, dewater the tubes and core holes, if any, and
backfill with the approved grout. When the Engineer elects not to CSL test a pier, dewater
the tubes and backfill them with an approved 4500 psi (31.0 MPa) compressive strength
grout.

PREPARATION FOR CSL

Install four tubes in each drilled pier with a diameter of 5 feet (1524 mm) or less, and
install six tubes in each pier with a diameter of greater than 5 feet (1524 mm). Provide
2 inch (50 mm) inside diameter Schedule 40 steel pipe conforming to ASTM A53, Grade A
or B, Type E, F, or S. The tubes must have a round, regular internal diameter free of
defects or obstructions, including any at tube joints, in order to permit the free,
unobstructed passage of source and receiver probes. The tubes must provide a good bond
with the concrete, and be watertight.

Fit the tubes with a watertight threaded cap on the bottom and a removable threaded cap on
the top. Securely attach the tubes to the interior of the reinforcement cage. Install the tubes
in each drilled pier in a regular, symmetric pattern such that each tube is equally spaced
from the others around the perimeter of the cage. Tube placement must be such that large
vertical reinforcing bars do not block the direct line between adjacent tubes. The tubes are
typically wire-tied to the reinforcing cage every 3 feet (1 m) or otherwise secured such that
the tubes remain in position during placement of the rebar cage and the concrete. The tubes
must be as near to vertical and as parallel as possible, as non-vertical tubes can adversely
affect data analysis. Extend the tubes from 6 inches (150 mm) above the pier tip to at
least 3 feet (1 m) above the top of the pier. If the pier top elevation is below ground
elevation, extend tubes at least 2 feet (610 mm) above ground surface. If the drilled pier tip
elevation is excavated more than 1 foot (305 mm) below the tip elevation in the original
plans, extend the tubes using proper threaded mechanical couplings to within 6 inches
(150 mm) of the revised pier tip elevation.

Before placement of the reinforcement cage into the drilled pier, record the tube lengths
and tube positions along the length of the cage. After placement of concrete, measure the
stickup of the tubes above the top of the drilled piers and verify tube spacing.
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3.0

4.0

Verify that unobstructed passage of the probes is achievable before the CSL Consultant
arrives on site. If testing equipment will not pass through the entire length of the CSL tube,
core a 2 inch (50 mm) diameter hole through the concrete the full length of the drilled pier
at no cost to the Department. Locate the core hole approximately 9 inches (230 mm) inside
the pier reinforcement from obstructed tube or as determined by the Engineer. Fill core
hole with clean, potable water and cover to keep out debris.

Immediately after placement of the reinforcement cage and within 2 hours after concrete
placement, fill the CSL tubes with clean, potable water, and cap them to keep out debris.
The Engineer will reject CSL tubes that are not filled with water or capped. When
removing the caps, exercise care not to apply excess torque, force or stress, which could
break the bond between the tubes and the concrete.

Submit to the Engineer the CSL tube size, the manufacturer’s certificate of compliance,
cap details, couplings, any joints details, and the proposed method of attaching the tubes,
30 days before beginning drilled pier construction.

CSL EQUIPMENT

The minimum requirements of the CSL equipment are as follows:

e A microprocessor based CSL system for display of individual CSL records, analog-
digital conversion and recording of CSL data, analysis of receiver responses and
printing of report quality CSL logs

o Ultrasonic source and receiver probes which can travel through 2 inch (50 mm) LD.
steel pipe

e An ultrasonic voltage pulser to excite the source with a synchronized triggering system
to start the recording system

e A depth measurement device to electronically measure and record the source and
receiver depths associated with each CSL signal

o Appropriate filter/amplification and cable systems for CSL testing

e An acquisition system that stores each log in digital format, with drilled pier
identification, date, time and test details, including the source and receiver gain.
Arrival time data must be displayed graphically during data acquisition.

3D tomographic imaging software, or source for completing the work
CSL TEST PROCEDURE

Provide the Engineer and CSL Consultant with the following:
e Tube lengths and positions

e Record of the drilled pier construction information including the pier bottom and top
elevations

o Construction dates before CSL testing
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by

Conduct CSL tests between each perimeter pair and major principal diameter and log,
unless otherwise directed by the Engineer.

Perform the CSL testing with the source and receiver probes in the same horizontal plane
unless test results indicate defects or poor concrete zones, in which case the defect zones
must be further evaluated with angle tests (source and receiver vertically offset at greater
than 1.5 feet (460 mm) in the tubes). Report any defects indicated by decreased signal
velocity and lower amplitude/energy signals to the Engineer at the time of testing, and
conduct angle tests in the zones of the defects as defined by the Concrete Condition Rating
Criteria (CCRC) in Section 5.0 of this special provision. Make CSL measurements at
depth intervals of 2 2 inches (65 mm) or less from the bottom of the tubes to the top of
each pier. Pull the probes simultaneously, starting from the bottom of the tubes, using a
depth-measuring device to electronically measure and record the depths associated with
each CSL signal. Remove any slack from the cables before pulling to provide for accurate
depth measurements of the CSL records. In the event defects are detected, conduct
additional logs, as needed, at no additional cost to the Department. The Department will
not accept any claims for either lost time or the actual expense of further investigation of
defects.

If steel tube debonding occurs, then core drill a 2 inch (50 mm) diameter hole to the depth
of debonding for each debonded tube in order to perform the CSL logs at no additional cost
to the Department.

CSL RESULTS AND REPORTING

Submit the test results in the form of a report including four original copies of CSL results
to the Engineer within 5 working days of completion of CSL testing. The CSL report
should include but not limited to the following:

e Project identification
o Dates of testing

e Table and a plan view of each pier tested with accurate identification of tube
coordinates and tubes referenced to the site

e Tube collar elevation
o Names of personnel that performed the tests/interpretation and their affiliation
o Equipment used

o Interpretation, analysis, and results.
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Include CSL logs for each tube pair tested with analysis of the initial pulse arrival time,
velocity, relative pulse energy/amplitude, and stacked waveform plotted versus depth. List
all zones defined by the Concrete Condition Rating Criteria (CCRC) in a tabular format
including the percent velocity reduction and the velocity values used from the nearby zone
of good quality concrete. Discuss each zone defined by the CCRC in the CSL report as
appropriate. Base the results on the percent reduction in velocity value from a nearby zone
of good quality concrete with good signal amplitude and energy as correlated to the following:

Concrete Condition Rating Criteria (CCRC)

CCRC Rating Velocity Indicative Results
Symbol Reduction
Good G <10% Good quality concrete
Questionable Q >10% & <20 % Minor concrete contamination or intrusion.
Defect Questionable quality concrete.
Poor P/D >20% Defects exist, possible water/slurry
contamination, soil intrusion, and/or poor
quality concrete.
No Signal NS No Signal Soil intrusion or other severe defect absorbed
received the signal (assumes good bond of the tube-
concrete interface).

Water w V = 4750 fps Water intrusion, or water filled gravel
(1450 mps) intrusion with few or no fines present.
to 5000 fps
(1525 mps)

The following are a few examples of types and causes of defects:

Necking or arching of the concrete on withdrawal of the temporary casing.

Necking or contamination of the concrete due to collapse of the side walls.

Soft toe due to incomplete cleaning or collapse of the side walls.

Horizontal lenses of silt\imud\bentonite due to the tremie pipe rising above the concrete

Voids due to the use of low-slump concrete.

Honeycombing due to washout of fines.

Trapping of contaminants due to pumping concrete to fast.
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Provide the original pulse signal data files and ASCI format of the picks with a header
(identifying the pier tested, tube coordinates and each data column) in an electronic file to
the Engineer. The Engineer will require 7 working days to evaluate the CSL test results
and determine whether or not the drilled pier is acceptable. Evaluation of CSL test results,
with ratings other than good (G) per the Concrete Condition Rating Criteria (CCRC) may
require further investigation and additional time for review and analysis of the data. Do not
grout the CSL tubes or perform any further work on the CSL tested drilled pier until the
Engineer determines whether the drilled pier is acceptable. Perform tomography in order
to further investigate and delineate the boundaries of any defective/unconsolidated zones
with 20% or more reduction in velocity value as correlated to the CCRC. Process CSL
data to construct easy to understand 2D/3D (2D cross-sections between tubes and 3D
volumetric images for the entire pier) color-coded tomographic images indicating velocity
variations along the pier. Location and geometry of defective/unconsolidated zones must
be identified in 3D color images with detailed discussion in the CSL report. Any further
tests deemed necessary by the Engineer in order to determine the acceptability of the
drilled pier will be determined after reviewing the CSL report. Additional test or analysis
options include 3D tomographic imaging, single-hole sonic testing, gamma-gamma nuclear
density logging, sonic echo or impact response tests, and concrete coring, in addition to
load testing of the piers.

The Engineer will determine the depth, location, and the number of core holes when
concrete coring is required. Drill a minimum of two PQ size core holes to intercept the
suspected defect zones. Use a coring method that provides maximum core recovery and
minimizes abrasion and erosion. Provide concrete cores properly marked in a wooden
crate and labeling the drilled pier depth at each interval of core recovery to the NCDOT
Materials and Test Unit for evaluation and testing. Submit to the Engineer a drilling report
that includes the NCDOT project number, name of the Drilling Contractor, date drilled,
percent core recovery and signed by the Contractor. Allow 7 working days after submitting
the core records for the Department’s review.

CORRECTION OF UNACCEPTABLE DRILLED PIER

When the Engineer determines a drilled pier is unacceptable, the Engineer will direct the
Contractor to submit remedial measures to the Department for approval. No compensation
will be made for remedial work or losses or damage due to remedial work of drilled piers
found defective or not in accordance with the drilled pier special provision or the
construction plans. Modifications to the drilled pier design or any load transfer
mechanisms required by the remedial action must be designed and calculations sealed by a
Registered North Carolina Professional Engineer. Include drawings sealed by a Registered
North Carolina Professional Engineer for all foundation elements affected. Do not begin
remedial action work until the Department has reviewed and accepted the remedial action
plan. Allow 10 working days after submitting the remedial work plan for the Department’s
review and acceptance. Furnish all materials and work necessary to correct defective
drilled piers.
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7.0

MEASUREMENT AND BASIS OF PAYMENT

The complete and accepted CSL testing will be paid for at the unit bid price for “Crosshole
Sonic Logging” per each, which will constitute full compensation for all costs incurred for
procurements, conducting the CSL testing, including any other test required to determine
acceptability, reporting of results and incidentals necessary to complete the work.

The complete and accepted crosshole sonic logging tubes will be paid for at the unit bid
price for “CSL Tubes” per foot (meter) of tube. The unit bid price will constitute full
compensation for furnishing, installing, extending tubes, dewatering and grouting of all
CSL tubes and 2 inch (50 mm) diameter core holes, if applicable, and for all materials,
labor, tools, equipment and incidentals necessary to complete the work.

THERMAL SPRAYED COATINGS (METALLIZATION) (2-14-04)

1.0

2.0

DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:

1. Who have the capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10
Finishes.

2. Who employ a Spray Operator(s) qualified in accordance with AWS
C.16/C2.16M2002 and a Quality Control Inspector(s) who have documented training
in the applicable test procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each

Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.
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3.0 MATERIALS

4.0

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.

SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of 2.5 -
4.0 mils (0.063 — 0.100 mm). Surface preparation hold times are in accordance with
Section 7.32 of SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the
metal surface again. Apply the thermal sprayed coating only when the surface temperature
of the steel is at least 5°F (3°C) above the dew point.

At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSCs to thickness specified on the plans. All spot results (the average of 3 to 5
readings) must meet the minimum requirement. No additional tolerance (as allowed by
SSPC PA-2) is permitted. The specified thickness requirement has been adjusted for
surface roughness so that no correction for base metal is needed. (For Steel Beams: For
pieces with less than 200 ft* (18.6m?) measure 2 spots/surface per piece and for pieces
greater than 200 ft* (18.6m?) add 1 additional spots/surface for each 500 ft* (46.5m?))

When noted on the plans, apply the sealer to all metallized surfaces in accordance with the
manufacturer’s recommendations. Only apply the seal coat when the air temperature is
above 40°F (4°C) and the surface temperature of the steel is at least 5°F (3°C) above the
dew point. If the sealer is not applied within eight hours after the final application of TSC,
the applicator verifies acceptable TSC surfaces and obtains approval from the Engineer
before applying the sealer.
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The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.

TEST/STANDARD LOCATION FREQUENCY SPECIFICATION

Ambient Conditions Site Each Process 5°F (3°C) above the dew point
Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service
SSPC Vis | SSPC-SP - 5 Immersion Service
Surface Profile Random Surfaces | 3 per 500 ft® 2.5 - 4.0 mils

ASTM D-4417 Method C

Bend Test Site 5 per shift Pass Visual

SSPC-CS 23.00

Thickness Each Surface Use the method in PA-2 | Zn - 8.0 mils minimum

SSPC PA-2R Appendix 3 for Girders | Al - 12 mils minimum

SSPC-CS 23.00

and Appendix 4 for
frames and
miscellaneous steel. See
Note 1.

Areas with more than twice the
minimum thickness are inspected
for compliance to the adhesion and
cut testing requirements of this
specification.

Adhesion ASTM 4541 Random Surfaces | 1 set of 3 per 500 ft’ ZN > 500 psi
Splice Areas Al > 1000 psi
Cut Test - SSPC-CS 23.00 | Random Surfaces | 3 sets of 3 per 500 ft* No peeling or delamination
Job Reference Std. Site I per job Meets all the above requirements

SSPC-CS 23.00

6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles may be repaired in accordance with the procedures for
hidden surfaces.
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For hidden surfaces (including but not limited to interior girders, interior faces of
exterior girders, and below-grade sections of piles):

1.

Welding of metallized surfaces may be performed only if specifically permitted by
the Engineer. Remove metallizing at the location of field welds by blast cleaning
(SSPC SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3
finish) just prior to welding. Clean sufficiently to prevent contamination of the weld.
All repairs to welded connections are metallized in accordance with SSPC CS 23.00.

Minor areas less than or equal to 0.1 ft’ (9300mm2) exposing the substrate are
metallized in accordance with SSPC CS 23.00 or painted in accordance with ASTM
A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

Large areas greater than 0.1 ft? (9300mm2) exposing the substrate are metallized in
accordance with SSPC CS 23.00.

Damaged (burnished) areas not exposing the substrate with less than the specified
coating thickness are metallized in accordance with SSPC CS 23.00 or painted in
accordance with ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip
Galvanized Coatings.”

Damaged (burnished) areas not exposing the substrate with more than the specified
coating thickness are not repaired.

Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

1.

Welding of metallized surfaces may be performed only if specifically permitted by
the Engineer. Remove metallization at the location of field welds by blast cleaning
(SSPC SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3
finish) just prior to welding. Clean sufficiently to prevent contamination of the weld.
All repairs to welded connections are metallized in accordance with SSPC CS 23.00.

All areas exposing the substrate are metallized in accordance with SSPC CS 23.00

Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.
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7.0 TWELVE MONTH OBSERVATION PERIOD

The contractor maintains responsibility for the coating system for a twelve (12) month
observation period beginning upon the satisfactory completion of all the work required in
the plans or as directed by the engineer. The contractor must guarantee the coating system
under the payment and performance bond (refer to article 109-10). To successfully
complete the observation period, the coating system must meet the following requirements
after twelve(12) months service:

¢ No visible rust, contamination or application defect is observed in any coated area.
e Painted surfaces have a uniform color and gloss.

o Surfaces have an adhesion of no less than 500 psi (3.45 MPa) when tested in accordance
with ASTM D-4541.

8.0 BASIS OF PAYMENT
The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.

MINIMIZING RAILROAD FLAGGING SERVICE (10-12-01)

Notify the Engineer whenever construction activity on, or immediately adjacent to, the railroad
right-of-way is expected to be delayed for more than 2 weeks due to:

Construction activity being confined to an area where the activity, including the possible
falling or overturning of proposed construction equipment and/or material, is not reasonably
expected to interfere with Railroad operations or cause damage to facilities of the Railroad or
its tenants, and where Railroad operations would not affect personnel and/or equipment.

The Contractor removing his work force from the site to pursue his work at other locations.
Scheduling of needed construction equipment and/or material
Coordination with other required construction activity

Seasonal considerations

In the notification, describe the reason for the delay and provide a schedule of when the delay in
the area is expected to begin and when work in the area is expected to resume.

Contact the Railroad’s authorized representative to determine if the flagman can be released and
reassigned to accommodate the proposed work delay schedule. If the Railroad agrees, the
Engineer follows the advance notification procedures for releasing and rescheduling a flagman as
stated elsewhere in this Special Provision or as provided by the Railroad.
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Prior to the release of the flagman, ensure that drainage facilities and erosion control measures
adjacent to the tracks are properly maintained and that the site is left in a condition satisfactory to
the Railroad. In addition, remove any material or equipment stored on the Railway right of way
that is needed during the absence of the flagman.

If failing to notify the Engineer of a construction activity delay as stated above and a flagman
remains assigned to the site for more than 2 weeks after the delay begins, the flagman time
exceeding the 2 weeks, until work resumes on a routine schedule, is considered the Contractor’s
responsibility.

For that portion of the flagman time considered as the Contractor’s responsibility, the
Department will continue to pay the flagging charges but an amount of $250 per day will be
withheld from partial or final payment due the Contractor.

EVAZOTE JOINT SEALS (02/04/03)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely co oled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.
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2.0

Provide seals that meet the requirements given below.

TEST TEST METHOD REQUIREMENT
Elongation at break ASTM D3575 210+ 15%
Tensile strength, psi (kPa) ASTM D3575 110 + 15 (755 £ 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 8743
@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
: : 5 .
Compression/Deflection @ 50 A> deﬂegtlon of 10 psi (69 kPa) min.
original width
@ 50% deflection of .
original width 60 psi (414 kPa) max.
Tear Strength, psi (kPa) ASTM D624 16 £3 (110 £20)
Density ASTM D545 28t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked.
receipt to ensure that the marks are clearly visible upon installation.

ADHESIVES

Inspect the evazote seals upon

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical

properties:
Tensile strength ........cocceeverieiieneniieeee e 3500 psi (24.1 MPa) min.
Compressive Strength ........coceeveeeevinieneennenienneneeeeen. 7000 psi (48.3 MPa) min.
Shore D Hardness..........coecveeeeerierieenneensieeeneeeseeeseeeseeseeeesnnes 75 psi (0.5 MPa) min.
Water ADSOIPLION ....veeuviereeieiieeieeiertetee et seee st sree st e aesresnessnens 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.
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3.0 SAWING THE JOINTS

4.0

When the plans call for sawing the joints, initially form the joints to the width shown on the
plans.

Allow the concrete slab to cure for at least 2 days prior to sawing the concrete joint to its
final specified width and depth.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.

PREPARATIONS FOR SAWED JOINTS

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil.
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Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.

5.0 PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A.

Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.

Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.

2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below

45°F (7°C).
Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical

concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.
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6.0

7.0

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on
the plans while the primer is still tacky and within 2 hours after applying the primer.
Pay careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.

D. Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.

Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess €poxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

BASIS OF PAYMENT

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.
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EPOXY PROTECTIVE COATING (10-12-01)

1.0 DESCRIPTION

This work consists of preparing the concrete surface and furnishing and applying an epoxy
protective coating to the surfaces described in this Special Provision. When epoxy
protective coating is required, cure the top surfaces of the bent or end bent caps in
accordance with the Standard Specifications, but do not use the Membrane Curing
Compound method.

2.0 MATERIALS

Use an epoxy coating that meets the most recently published NCDOT Specification on the
date of advertisement. Use the epoxy coating that meets NCDOT-Type 4A Flexible, epoxy
coating, moisture insensitive.

Provide a certification for the proposed epoxy showing that it meets NCDOT-Type 4A.
The following companies have epoxies that meet Type 4A Specifications:
e E-Bond Epoxy, Inc.

Fort Lauderdale, Florida 33307

e Permagile Industries
Plainview, NY 11803

e Poly-Carb
Cleveland, OH 44139

e Tammes, Inc.
Mentor, OH 44060

o Adhesive Engineering
Cleveland, OH 44122-5554

¢ Kaufman Products
Baltimore, MD 21226-1131

o Prime Resins
Lithonia, GA 30058

o Sika Corporation
Lyndhurst, N. J. 07071

A copy of the specifications for Epoxy Resin Systems is available from the Materials and
Tests Unit.
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SURFACES

With the exception of cored slab bridges, apply the epoxy protective coating to the top
surface area, including chamfer area, of bent caps under expansion joints and of end bent
caps, excluding areas under elastomeric bearings. For cored slab bridges, do not apply the
epoxy protective coating to the bent or end bent caps. Also, apply epoxy protective coating
to the ends of prestressed concrete members as noted on the plans.

Use extreme care to keep the area under the elastomeric bearings free of the epoxy
protective coating. Do not apply the epoxy protective coating in the notch at the ends of
the prestressed concrete girders.

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from
the concrete surfaces to be coated. Air-blast all surfaces immediately prior to applying the
protective coating.

Only use cleaning agents pre-approved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F (4°C) and
rising, but less than 95°F (35°C) and the surface temperature of the area to be coated is at
least 40°F (4°C). Remove any excess or free standing water from the surfaces before
applying the coating. Apply one coat of epoxy protective coating at a rate such that it
covers between 100 and 200 ft*/gal (2.5 and 5 m*/liter).

Note: Under certain combinations of circumstances, the cured epoxy protective coating
may develop “oily” condition on the surface due to amine blush. This condition is
not detrimental to the applied system.

Apply the coating so that the entire designated surface of the concrete is covered and all
pores filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.

BASIS OF PAYMENT

No separate measurement or payment will be made for preparing, furnishing and applying
the epoxy protective coating to the concrete surfaces.

Payment at the contract unit prices for the various pay items will be full compensation for
the above work including all materials, equipment, tools, labor, and incidentals necessary
to complete the work.
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ELASTOMERIC CONCRETE (10-12-01)

1.0 DESCRIPTION

2.0

3.0

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the
concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.

MATERIALS
Provide materials that comply with the following minimum requirements at 14 days.
MINIMUM
CONCRETE PROPERTIES TEST METHOD REQUIREMENT

Bond Strength to Concrete, psi (MPa) ASTM D638 (D638M) 450 (3.1)

Brittleness by Impact, ft-Ib (kg-m) Ball Drop 7 (0.97)

Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)
BINDER PROPERTIES MINIMUM

(without aggregate) TESTMETHOD | g UIREMENT

Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)

Ultimate Elongation ASTM D638 (D638M) 150%

Tear Resistance, 1b/in (kN/m) ASTM D624 90 (15.7)

In addition to the requirements above, use elastomeric concrete that also resists water,

chemical, UV, and ozone exposure and withstands extreme temperature (freeze-thaw)

changes.

Furnish a manufacturer’s certification verifying that the materials satisfy the above

requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to

independently verify conformance with the above requirements.

Require a manufacturer's representative to be present on site during the installation of the

elastomeric concrete.

BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.
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FALSEWORK AND FORMWORK (10-12-01)

1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0t0o30(0to9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to 50 (9.1 to 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina
25 YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

(km/hr) (km/hr) (km/hr)
Alamance 70 (112.7) Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9)
Alleghany 70 (112.7) | Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) | Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) Greene 80(128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80(128.7) | Henderson 80 (128.7) | Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) | Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) | Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) Johnston 80 (128.7) Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70 (112.7) Lenoir 90 (144.8) | Translyvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80(128.7) | Mecklenburg | 70(112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) | Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) | Onslow 100 (160.9)
Forsyth 70(112.7) | Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works. ‘

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

43



B-1019

105

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
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5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
SUBMITTAL OF WORKING DRAWINGS (2-14-04)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.
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2.0 WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the

Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail:

Mr. G. R. Perfetti, P. E.

State Bridge Design Engineer
North Carolina Department
of Transportation

Structure Design Unit

1581 Mail Service Center
Raleigh, NC 27699-1581

Via other delivery service:

Attention: Mr. P. D. Lambert, P. E.

Mr. G. R. Perfetti, P. E.

State Bridge Design Engineer
North Carolina Department
of Transportation

Structure Design Unit

1000 Birch Ridge Drive
Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail:

Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Eastern Regional Office

1570 Mail Service Center
Raleigh, NC 27699-1570

Via other delivery service:

Mr. K. J. Kim, Ph. D., P. E.

Eastern Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Eastern Regional Office

3301 Jones Sausage Road, Suite 100
Garmner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail:

Western Regional Geotechnical

Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

1589 Mail Service Center
Raleigh, NC 27699-1589

Attention: Mr. M. A. Mulla, P. E.

Via other delivery service:
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Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

1020 Birch Ridge Drive
Raleigh, NC 27610

Attention: Mr. M. A. Mulla, P. E.
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Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250-4041
(919) 250-4082 facsimile
plambert@dot.state.nc.us
Secondary Structures Contacts: James Gaither (919) 250-4042
Man-Pan Hui  (919) 250-4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662-4710
(919) 662-3095 facsimile
kkim@dot.state.nc.us

Western Regional Geotechnical Contact (Divisions 8-14):
Mohammed Mulla
(919) 250-4088
(919) 250-4237 facsimile

mmulla@dot.state.nc.us
3.0 SUBMITTAL COPIES
The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.

47



B-1019

109

Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the

Geotechnical Engineering Unit:

Copies
Copies Required by
Required by Geotechnical
Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal !

Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams * 6 1 Articles 410-5 and 420-8
Expansion Joint Seals

(hold down plate type with 9 0 “Expansion Joint Seals”

base angle)
Expansion Joint Seals 2, then 9 0 Modular Expa,r,1s1on Joint

(modular) Seals
Expansion Joint Seals Qi »

(strip seals) 9 0 Strip Seals
Falsework & Forms 8 0 Article 420-3

(superstructure)

2

Falsework & Forms 3 0 Article 420-3

(substructure)
Mechanically Stabilized ; 1 “MSE Retainine Walls”
Earth Retaining Walls 4 ctatmng vats
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms Article 420-3

for El i

Meta.lwork or Elastomeric . 0 Article 1072-10
Bearings ™’
Miscellaneous Metalwork 36 7 0 Article 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)

. . Article 450-8(D) &
Pile Points 7 I “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)
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Precast Concrete Box Culverts

Precast Retaining Wall Panels
Pot bearings >

Prestressed Concrete Deck
Panels

Proprietary retaining walls 4
Prestressed Concrete Girder

(strand elongation and
detensioning sequences)

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Revised Bridge Deck Plans
(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Soil Nail Retaining Walls 4

Sound Barrier Wall Steel
Fabrication Plans 6

Sound Barrier Wall Casting
Plans

Structural Steel >

TFE Expansion Bearings >

Temporary Detour Structures 4

Temporary Shoring 4

110

2, then
1 reproducible

10
8

6 and
1 reproducible

9

2, then
1 reproducible

2, then
1 reproducible

4

10

2, then 7
8

10

49

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station »

Article 1077-2

“Pot Bearings”

Article 420-3

Applicable Project Special
Provision

Articles 1078-8 and 1078-
11

Article 1078-11

Article 420-3

“Modular Expansion Joint
Seals”

Applicable Project Special
Provision

Article 1072-10 &
“Sound Barrier Wall”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 410-4 &
“Temporary Shoring for
Maintenance of Traffic”
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Temporary Fabric or Wire 0 2 Applicable Project Special

Walls 8 Provision

Permanent Anchored Tieback Applicable Project Special

.. 4 4 1 L

Retaining Walls Provision

Evazote Joint Seals 7 9 0 Appllcab;e Pr.OJeCt Special
rovision

Optional Disc Bearings > 8 0 “Optional Disc Bearings”

Remova} of Existing Structure 5 0 Railroad Special Provisions

over Railroad

Drilled Pier Construction . .

8 0 2 “Drilled Piers”
Sequence Plans
Pile Hammers * 0 2 Atticle 450-6

FOOTNOTES

1.

References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

Submittals for these items are necessary only when plan notes require them.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit.

5. The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.

50



B-1019

METRIC STRUCTURAL STEEL

The structural steel for this project is specified in SI (Metric) units with plate thickness
designated in millimeters in accordance with AASHTO M160M.

The substitution of structural steel in US Customary nominal thickness is permitted for primary

112

and secondary members defined as follows:

o Primary members - members such as webs and flanges of plate girders, transverse and

(10-12-01)

bearing stiffeners, girder field splice plates, and connector plates for curved girders.

o Secondary members - members such as connector plates for straight girders, bearing plates
and miscellaneous hardware.

Such substitution is limited to the values shown in the following table.

Material Specified Primary Members Secondary Members
Metric (mm) US Customary (in) US Customary (in)

8 3/8 *

9 3/8 *
10 7/16 3/8
11 7/16 *
12 1/2 *
14 9/16 *
16 11/16 5/8
18 3/4 11/16
20 13/16 3/4
22 7/8 *
25 1 *
28 1-1/8 *
30 1-3/16 *
32 1-5/16 1-1/4
35 1-7/16 1-3/8
38 1-1/2 *
40 1-5/8 *
45 1-13/16 *
50 2 *
55 2-1/4 *
60 2-3/8 *
70 2-13/16 2-3/4

* These values are the same as those for Primary members.

There will be no additional payment for any extra weight incurred as a result of any substitution.
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ELASTOMERIC BEARINGS

113

(10-03-02)

Use elastomeric bearings in accordance with Article 1079-2 of the Standard Specifications

except as follows:

TABLE 1079-2

NATURAL RUBBER ELASTOMER REQUIREMENTS

Grade (durometer) 50 60

PHYSICAL PROPERTIES

Hardness ASTM D2240 50 +5 60 +5
-5 -5
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CSX TRANSPORTATION, INC. - RAILROAD SPECIAL PROVISIONS

NOTICE TO THE RAILROAD COMPANY OF START OF WORK:

The Contractor shall notify CSX Transportation, Inc., herein called the Railroad Company,
at least thirty (30) days in advance of the date on which he expects to start work on the railroad
right-of-way. A written notice is required. No work shall commence on CSXT right-of-way
until the Railroad Company has received and approved the Contractor’s insurance policy.

RELOCATION OF WIRE LINES:

Any temporary or permanent changes in wire lines necessitated by the construction of the
project will be made by others without cost to the Contractor. However, the Contractor will be
required to bear the cost of any changes that are made at his request solely for his convenience in
the conduct of his operations.

DELAYS CAUSED BY OPERATIONS OF OTHERS:

The Contractor's attention is called to the fact that neither the North Carolina Department
of Transportation, herein called the Department of Transportation, nor the Railroad Company
assumes any responsibility for any work performed by others in connection with the construction
of the project, and the Contractor shall have no claim whatsoever against the Department of
Transportation or the Railroad Company for any inconvenience, delay, or additional cost incurred
by him on account of such operations by others.

COOPERATION WITH OTHERS:

The Contractor shall cooperate with others participating in the construction of the project
to the end that all work may be carried on to the best advantage.

AUTHORITY OF RAILROAD ENGINEER:

The authorized representative of the Railroad Company hereinafter referred to as Railroad
Engineer, shall have the final authority in all matters affecting the safe maintenance of railroad
traffic of his company.

CONSTRUCTION CORRESPONDENCE AND SUBMITTALS:

Initially, direct all construction related correspondence to the Philadelphia DMJM-+Harris
office, CSXT’s General Engineering Contractor. The Philadelphia office address is:
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Mr. Brian Harrison
DMJM-+Harris

260 South Broad Street
Suite 1500
Philadelphia, PA 19102

All required construction submittals shall be forwarded to and approved in writing by the
Railroad Company prior to proceeding with construction of each applicable phase. Thirty (30)
days will be required to review all construction submittals. An additional thirty (30) day will be
required to review any subsequent submissions returned not approved.

EMERGENCY ACTION PLAN:

The Contractor shall develop and submit an emergency action plan indicating the location
of the site, contact names and phone numbers, access to the site, instructions for emergency
response, and location of the nearest hospitals. The plan shall also cover the Contractor’s means
of fire suppression that may include the phone number and location of the nearest fire
department. The plan shall cover all items required in the event of an emergency at the site.

CONSTRUCTION SCHEDULE:

The Contractor shall prepare and submit a detailed construction schedule for the duration
of the project clearly indicating the time periods while working on and around CSXT right-of-
way.

INTERFERENCE WITH RAILROAD OPERATIONS:

The Contractor shall so arrange and conduct his work that there will be no interference
with railroad operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad Company or to the poles, wire, and other facilities of tenants on the
rights-of-way of the Railroad Company. Wherever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the Railroad Engineer
for approval, but such approval shall not relieve the Contractor from liability.

Should conditions arising from or in connection with the work, require that immediate and
unusual provisions be made to protect train operations and property of the Railroad Company, it
shall be a part of the required services by the Contractor to make such provisions and if, in the
judgement of the Railroad Engineer such provisions is insufficient, the Railroad Engineer or the
Highway Engineer, may at the expense of the Contractor, require or provide such provisions as
may be deemed necessary.

The Contractor will not be permitted to provide less than the following temporary
clearances during construction of the proposed overhead bridge:

15'-0" horizontal clearance measured to track from centerline of track to falsework.

22'-0" vertical clearance from top of rail to falsework.
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STRUCTURE EXCAVATION AND SHORING:

The Contractor shall furnish evidence to the Department of Transportation and the
Railroad Company that, upon starting construction of the proposed grade separation structure, he
shall expedite the excavation and bridge work continuously and diligently to completion.

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles, for highway bridge footings adjacent to track to
provide adequate lateral support for the track and loads which it carries without disturbance of
track alignment and service, and to avoid obstructing track clearances with working equipment,
tools or other material. The procedure for doing such work, including need of and plans for
shoring, shall first be approved by the Railroad, but such approval shall not relieve the contractor
from liability.

Shoring or sheeting protection shall be provided when excavating adjacent to an active
railroad track, except as noted below.

Shoring will not be required if both the following conditions are satisfied:

1.  Excavation does not encroach upon a 1%z horizontal: 1 vertical theoretical slope line
starting 1'-6" below top of rail and at 12'-0" minimum from centerline of the track.

2. Track is on level ground or in a cut section and on stable soil.

When track is on embankment, excavating the toe of embankment without shoring
may affect the stability of the embankment. Therefore, excavation of embankment toe
without shoring will not be permitted.

Preferred protection is the cofferdam type that completely encloses the excavation.
Where dictated by conditions, partial cofferdams with open sides away from the track may
be used. Cofferdams shall be constructed using steel sheet piling or steel soldier beams
with timber lagging. Wales and struts shall be provided as needed. The following shall be
considered when designing cofferdams:

a. Sheeting shall be designed to resist a vertical live load surcharge of 1800 Ibs
per square foot, in addition to active earth pressure. The surcharge shall be
assumed to act on a continuous strip, 8'-6" wide. Lateral pressures due to
surcharge shall be computed using the strip load formula shown in
A.R.EM.A. specifications, Chapter 8, Part 20.

b. Allowable stresses in materials shall be in accordance with A.R.E.M.A.
Specifications, Chapter 7, 8, and 15.

c. A construction procedure for temporary shoring shall be shown on the
drawing.
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d. Safety railing shall be installed when temporary shoring is within 12 feet of
track.
e. A minimum distance of 10 feet from centerline of the track to face of sheeting

shall be maintained.

The Contractor shall submit the following drawings and calculations for
Railroad review and approval.

1. Three (3) sets of detailed drawings of the shoring systems showing sizes
of all structural members, details of connections, and distances from
centerline of track to face of shoring. Drawing shall show a section
showing height of sheeting and track elevation in relation to bottom of
excavation.

2. One set of calculations of the cofferdam design prepared in accordance
with CSXT’s Criteria for Overhead Bridges dated October 1, 1999. The
drawings and calculations shall be prepared by a North Carolina
Registered Professional Engineer experienced in the design of shoring
and cofferdams and shall bear his seal and signature.

The subgrade of an operated track shall be maintained with edge of berm at least 10' from
centerline of track and not more than 24" below top of rail. Unless so indicated on the plans the
Contractor will not be required to make the existing section meet this specification and if
substandard, the existing section will be maintained.

DEMOLITION OF EXISTING STRUCTURE:

Railroad tracks shall be protected from damage during demolition of existing structure or
replacement of deck slab. Either of the following methods may be used:

a.

During demolition of the deck, a protection shield shall be erected over the track to
catch falling debris. The protection shield shall be supported from girders or beams
and shall not be lower than allowed temporary clearance. The deck shall be
removed by cutting it in sections and lifting out. All cranes and hardware used in
picks is to account for a 150% Factor of Safety. Large pieces of deck shall not be
allowed to fall on protection shield.

On light traffic density lines or when overhead protection shield cannot be installed
due to limited clearance or type of superstructure, track may be protected by timber
mats placed over the track structure, subject to approval by the Railroad Engineer.
Timber mats shall be made in sections such that they may be lifted in and out
quickly. Mats shall not rest on ties or rails. Geofabric or canvas shall be placed over
the track structure to keep the ballast clean. The ballast protection is to extend 25’
beyond the existing overhead bridge structure.

Blasting will not be permitted to demolish a structure over or within railroad right-of-way.
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The Contractor shall submit detailed plans of the protection shield or the timber mats to the
Railroad Engineer for approval prior to the start of demolition. The plans shall also indicate the
location and capacity of the proposed cranes and estimated lifting loads. The plans shall be
prepared by a North Carolina Registered Professional Engineer and shall bear his seal and
signature.

BLASTING:

Explosives shall not be used adjacent to any track or other railroad property without the
advance approval of the Highway Engineer and the Railroad Engineer, but such approval will not
relieve the Contractor of any liability. If use of explosives is permitted, the blasting shall be done
with light charges under the direct experienced supervision of a responsible officer or employee
of the Contractor, or of the Department of Transportation. Electric detonating fuses or charges
shall not be used on account of possible premature explosions resulting from operation of 2-way
train radios. Every precaution shall be taken to avoid damage to property, injury to persons and
interruption of railroad operations.

No blasting shall be done without an authorized Railroad representative present, who will
determine the approximate location of trains in order that the Contractor can be certain whether
or not sufficient time will be available for blasting and subsequent cleanup without delaying
trains. The Contractor shall notify the Railroad Engineer at least 10 days in advance of blasting
to permit arrangement for the presence of an authorized Railroad representative and such
flagging service as may be deemed necessary.

The Contractor shall have adequate equipment, labor, and materials at the job site and
provide sufficient time to clean up the debris resulting from the blasting without delay to trains.
He will at his expense correct any track misalignment or other damage to railroad property
resulting from the blasting as directed by the Railroad Engineer. If his actions result in delays to
trains, the Contractor shall bear the entire cost thereof.

Blasting shall be discontinued immediately upon notice by the Railroad Engineer or the
Highway Engineer that it is too hazardous.

STORAGE OF MATERIALS:

Materials and equipment shall not be stored where they will interfere with railroad
operations, nor on the rights-of-way of the Railroad Company without first having obtained
permission from the Railroad Engineer, and such permission will be with the understanding that
the Railroad Company will not be liable for damage to such material and equipment from any
cause and that the Railroad Engineer may move or require the Contractor to move, at the
Contractor's expense, such material and equipment.

DAMAGES:

The Contractor shall assume all liability for any and all damages to his work, employees,
servants, equipment and materials caused by railroad traffic.
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MAINTENANCE OF DITCHES ADJACENT TO RAILROAD TRACKS:

The Contractor shall submit plans indicating the proposed methods of erosion control
during construction, in particular, excavation for the piers and grading.

The Contractor shall exercise necessary precautions to prevent fouling of track ballast and
existing ditches in the excavation of material at the proposed structure site. He shall maintain the
existing railroad ditches free from obstruction and silt through the duration of his construction
operations and upon completion of the structure shall leave the ditches in conditions satisfactory
to the Railroad Engineer.

Should material from excavating at the proposed structure site foul the track ballast, the
Contractor will be required to clean or replace the fouled ballast under the direction of and to the
satisfaction of the Railroad Engineer.

Any cost incurred by the Railroad Company for repairing damage to its property or to
property of its tenants, caused by or resulting from the operations of the Contractor, shall be paid

by the Contractor to the Railroad Company.

TEMPORARY RAILROAD GRADE CROSSINGS:

Where the plans show or imply that equipment or materials of any nature must be
transported across a Railroad, unless the Department of Transportation has included
arrangements for such crossings in its agreement with the Railroad, the Contractor will be
required to first obtain authority for its installation, maintenance, and removal from the Railroad
Engineer. The Contractor shall execute CSX Railroad’s standard private road crossing
agreement. Railroad Forces will do all work within two feet of the rail and the Contractor will
pay all cost associated with the installation, maintenance and removal of the temporary grade
crossing. The Contractor shall arrange for any resulting necessity of watching and flagging and
to furnish the Railroad Company with a separate Railroad Protective Liability Policy other than
the one required by these special provisions. All the above shall be at no cost to the Department
of Transportation.

In the event the Department of Transportation has made arrangements for the Temporary
Grade Crossings, the Contractor will need to have a railroad flagman on site during any use of
the crossing and the crossings must be physically barricaded during such times that it is not
required for use. The Contractor shall construct the road and approaches such that it does not
interrupt existing drainage patterns and to the satisfaction of the Railroad. Flagman must be on
site for construction and the roadway must be removed upon completion of the project. The
Contractor shall restore the property including any drainage ditches. The Contractor’s attention
is called to the fact that he will not be required to bear the cost of the flagging services required
by the Railroad Company or provide any additional railroad insurance except that required by the
Insurance Special Provision.
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ERECTION PROCEDURE:

The Contractor shall submit a detailed procedure for erecting the spans over railroad
tracks. Equipment used for the erection, or removal of structures over railroad facilities, shall
have a minimum lifting capacity of one hundred-fifty percent (150%) of the lift weight
(operational capacity limited to sixty-six and two-thirds (66°/3%) of the tipping load). The
procedure shall indicate the capacity of cranes, location of cranes with respect to the tracks and
estimated lifting loads. The erection procedure must follow CSX Construction Guidelines and
be prepared by a North Carolina Registered Professional Engineer and shall bear his seal and
signature. The procedure must be approved by the Railroad.

FLAGGING PROTECTION OR WATCHMAN SERVICE:

The watchman and flagging service required by the Railroad Company for the safety of
railroad operations because of work performed by the Contractor or subcontractors in connection
with the construction of the proposed overhead bridge and the removal of existing Bridge No.
306 and Bridge No. 56 will be provided by Winston-Salem Southbound Railway Company and
the Contractor's special attention is called to the fact that he will not be required to bear the cost
of any watchman or flagging service required by Winston-Salem Southbound Railway Company,
other than that required at any temporary grade crossing, as the Railroad Company will be
reimbursed by the Department of Transportation on bills rendered monthly. All bills to be
prepared in accordance with the Federal-Aid Policy Guide 23 CFR 646B.

When the Contractor's men or equipment are working within eighteen (18) feet of the
nearest rail, over, under or adjacent to the track over which trains are operated, or when work is
being performed adjacent to an operated track which may present a hazard to train operations, or
when equipment is being used which does, or may infringe on such limits, and at other times,
when in the opinion of the Railroad Engineer such protection is necessary, the services of a man
or men will be used for flagman or watchman service.

The Contractor shall give 30 days advance notice to the Railroad Engineer in order that
flagging service can be arranged and provided. No work shall be undertaken until the flagman,
or flagmen, are at the job site. The estimated number and classification of men are shown in the
Force Account Estimate.

The estimated cost of Flagging Protection or Watchman Service is shown in the Force
Account Estimates prepared by CSX Transportation, Inc., and made a part of the Plans,
Specifications and Estimate.

If the Railroad Company for any reason finds it necessary to furnish a watchman or
flagman of a different classification from that shown in the Force Account Estimate, bills will be
rendered and shall be paid on the basis of the rate of pay for the men used whether that is above
or below the rate given. If the rate of pay of any employee that is to be used for watchman or
flagging service is changed before the work is started or during the progress of the work, either
by law or agreement between the Railroad Company and its employees, or if the tax rates on
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labor are changed, bills will be rendered by the Railroad Company and paid by the Department of
Transportation on the new rates.

The Contractor's attention is also called to the fact that he will be required to carry on his
operations which require flagging protection or watchman service in such a manner and sequence
that the cost of such will be as economical as possible.

COMPLETION AND ACCEPTANCE OF WORK:

Upon completion of the work, the Contractor shall remove from within the limits of the
railroad right of way all machinery, equipment, surplus materials, rubbish or temporary buildings
of the Contractor, and leave said rights-of-way in a neat and orderly condition. After the final
inspection has been made and work found to be completed in a satisfactory manner acceptable to
the Department of Transportation and the Railroad Company, the Department of Transportation
will be notified of the Railroad Company's acceptance in writing by the Railroad Engineer within
ten (10) days or as soon thereafter as practicable.

At project completion, a complete set of “As Built” plans for the proposed construction
shall be submitted to CSXT Bridge Maintenance and Design Group. CSXT will keep these plans
on file in Jacksonville for future reference. Please address these plans to:

Mr. Rick Garro

Senior Engineer of Structures
4901 Belfort Road, Suite 130
Jacksonville, FL 32256
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INSURANCE SPECIAL PROVISIONS FOR
CSX TRANSPORTATION, INC.
STRUCTURE
TIP: B-1019 Anson County
A. In addition to any other forms of insurance or bonds required elsewhere in the contract
documents, the Contractor will be required to provide coverage conforming to the
requirements of the Federal-Aid Policy Guide outlined under 23 CFR 646A for all work to

be performed on Railroad right(s)-of-way under the terms of the contract by carrying
insurance of the following kinds:

1. CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

a. The Contractor shall furnish an original and one copy of the certificates of
insurance and one certified copy of the policy to the Department of
Transportation as evidence that, with respect to the operations he performs on
railroad right-of-way, he carries Commercial General Liability Insurance
including "XCU" coverage providing for limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY
Bodily Injury Liability
$ 2,000,000 Per Occurrence
Property Damage Liability
$ 2,000,000 Aggregate
b.  If any part of the work is sublet, similar insurance and evidence thereof in the

same amounts as required of the Prime Contractor, shall be provided by the
subcontractor to cover his operations on railroad right-of-way. As an
alternative, the Prime Contractor may provide insurance for the subcontractor
by means of separate and individual policies.

c. Certificates of Insurance holders are to be sent to the addressees given below.
Certificates shall make reference to the project, milepost and county.

Division of Highways CSX Transportation, Inc.
Dept. of Transportation Public Projects Engineer
c/o State Railroad Agent P. O. Box 45052

1546 Mail Service Center Jacksonville, Florida

Raleigh, N.C. 27601 32232-5052
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2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

a. The Contractor shall furnish to the Department of Transportation an original
and one duplicate of the Railroad Protective Liability Insurance Policy with
limits of liability as follows:

MINIMUM COMBINED LIMITS
COVERAGE OF LIABILITY

Bodily Injury Liability
$5,000,000 Per Occurrence
Property Damage Liability
$10,000,000 Aggregate Per Annual
Policy Period
Physical Damage to Property

b.  The Railroad Protective Liability Policy is to be written on the ISO/RIMA
Form No. CG 00 35 10 93 (or updates thereof) including Endorsements CG 28
31 11 85 and IL 00 21 or their equivalents.

c. The insurer must be financially stable and rated B+ or better in A.M. Best &
Company’s Insurance Reports.

d.  The name and address of Contractor and Agency must be shown on the
Declarations page.

e. The named insured, description of the work and designation of the job site to
be shown on the Policy are as follows:

Named Insured: CSX Transportation, Inc.
' Casualty Insurance Department (J-907)
500 Water Street
Jacksonville, Florida 32202

Description and Designation: Removal of existing Bridge No. 56 (on US 52)
and Bridge No. 306 (on SR 1649), and construction of a new overhead bridge
on US 52 over the tracks of Winston-Salem Southbound Railway in
Wadesboro, Anson County, North Carolina near Railroad Milepost W-82.07
identified as State TIP B-1019 and Federal Project BRNHF-52(20).

B. The Railroad Protective Liability Policy shall contain a clause requiring that sixty (60)
days written notice be given the Department of Transportation and the Railroad Company
prior to cancellation or change.

All other policies and certificates shall contain a clause requiring that thirty (30) days
written notice be given to the Department of Transportation and the Railroad Company
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prior to cancellation or change. The notices shall make reference to the project, milepost

and county.
NOTICE TO: COPY NOTICE TO:
CSX Transportation, Inc. Division of Highways
Public Projects Engineer Dept. of Transportation
P. O. Box 45052 c/o State Railroad Agent
Jacksonville, Florida 1546 Mail Service Center

32232-5052 Raleigh, N. C. 27601

C. All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right-of-way, by the
Department of Transportation or, in the case of subcontractors, until the Contractor
furnishes a letter to the Engineer stating that the subcontractor has completed his
subcontracted work within railroad right-of-way to the satisfaction of the Contractor and
that the Contractor will accomplish any additional work necessary on railroad right-of-way
with his own forces. It is understood that the amounts specified are minimum amounts and
that the Contractor may carry insurance in larger amounts if he so desires. As to
"aggregate limits", if the insurer establishes loss reserves equal to or in excess of the
aggregate limit specified in any of the required insurance policies, Contractor shall
immediately notify the Department of Transportation and shall cease all operations until
the aggregate limit is reinstated. If the insurer establishes loss reserves equal to or in
excess of one/half of the aggregate limit, Contractor shall arrange to restore the aggregate
limit to at least the minimum amount stated in these requirements. Any insurance policies
and certificates taken out and furnished due to these requirements shall be approved by the
Department of Transportation and the Railroad Company as to form and amount prior to
beginning work on railroad right-of-way.

No extra allowance will be made for the insurance required hereunder; the entire cost of
same is to be included in the unit contract price bids for the several pay items.

D. Evidence of insurance as required above shall be furnished for review to the Department of
Transportation at the address shown below after which it will be forwarded by the

Department of Transportation to the Railroad.

Send to Department:

Division of Highways
Dept. of Transportation
c/o State Railroad Agent
1546 Mail Service Center
Raleigh, NC 27601
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Railroad Site Data:

The following information was received from the Railroad on July 15, 2004, and is
provided as a convenience to the Contractor in bidding this project. This information is
subject to change and the Contractor may, at his discretion, contact the Railroad directly
to verify its current accuracy. Since this information is shown as a convenience to the
Contractor, but is subject to change, the Contractor shall have no claims whatsoever
against either the Railroad or the Department of Transportation for any delays or
additional costs incurred based on changes in this information which occur after the above
date of receipt.

Type and number of tracks within 50 ft. of project.

1 - Mainline

Number of trains on affected track per day.

2 per day

Type of trains.

Freight

Maximum authorized operating speed of trains.

30 mph

Type and number of RR employees assigned to job.

1 - Flagman





